



WorleyParsons

resources & energy

Web

TENDER RECEIPT FORM TENDER ONTVANGSVORM

PROJECT NO. / PROJEK NR. : C00010F

DATE / DATUM : 22 SEPTEMBER 2015 – 12:00

PROJECT DESCRIPTION / : UPGRADING OF CARNARVON SPORT COMPLEX (PHASE 2)

CLIENT / KLIËNT : KAREEBERG MUNICIPALITY

12.02
Lent

No. Nr.	Tenderer Tenderaar	Tender amount Tenderbedrag	Completion period Tydperk vir voltooiing
1. ✓	Carnarvon Bowlsclub	3482 047 - 11	10 weeks
2.	Survius Construction	5175 215 - 50	20 " "
3.	Ni Waterproffers + Decorators	3693 472 - 04	16 " "
4.	Mofomo Constructions	404 53 83 - 79	16 " "
5.	VSH Holdings.	4376 620 - 15	10 " "
6.			
7.			
8.			
9.			
10.			

PERSON RESPONSIBLE FOR OPENING OF TENDERS
PERSOON VERANTWOORDELIK VIR OOPMAAK VAN TENDERS

22-09-2015

DATE / DATUM